



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 297 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Oel Dhakwa in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Oel Dhakwa	24th CSMC Dt. 24.07.2017	359	50	3	29,600.00	88,800.00
BLC -N	Oel Dhakwa	32nd CSMC Dt. 26-03-2018	75				
BLC - E	Oel Dhakwa	32nd CSMC Dt. 26-03-2018	30				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 228/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Paliya Kalan in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Paliya Kalan	29th CSMC Dt. 27-12-2017	1010	101	3	29,600.00	88,800.00
BLC - E	Paliya Kalan	34th CSMC Dt. 30-05-2018	215	50	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 229/01/29/HFA/2018-19

दिनांक:- 12/9/18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Singahi Bhiraure in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Singahi Bhiraure	22nd CSMC Dt. 29.05.2017	821	82	3	29,600.00	88,800.00
BLC -N	Singahi Bhiraure	26th CSMC Dt. 27.09.2017	355				
BLC -N	Singahi Bhiraure	32nd CSMC Dt. 26-03-2018	203	58	3	29,600.00	88,800.00
BLC - E	Singahi Bhiraure	32nd CSMC Dt. 26-03-2018	24				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 230/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mailani in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mailani	25th CSMC Dt. 23.08.2017	377	50	3	29,600.00	88,800.00
BLC - E	Mailani	34th CSMC Dt. 30-05-2018	12				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डावल 100, लखनऊ-226010

पत्रांक:- 231/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mohammadi in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mohammadi	26th CSMC Dt. 27.09.2017	391	58	3	29,600.00	88,800.00
BLC - E	Mohammadi	32nd CSMC Dt. 26-03-2018	186				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709

286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 232 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gola Gokaran Nath in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Gola Gokaran Nath	29th CSMC Dt. 27-12-2017	539	54	3	29,600.00	88,800.00
BLC - E	Gola Gokaran Nath	36th CSMC Dt. 23-07-2018	217	50	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 533 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Lakhimpur in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Lakhimpur	29th CSMC Dt. 27-12-2017	1017	102	3	29,600.00	88,800.00
BLC -N	Lakhimpur	32nd CSMC Dt. 26-03-2018	28	50	3	29,600.00	88,800.00
BLC - E	Lakhimpur	32nd CSMC Dt. 26-03-2018	432				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 234 / 01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Dhaurehra in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dhaurehra	25th CSMC Dt. 23.08.2017	420	50	3	29,600.00	88,800.00
BLC -N	Dhaurehra	34th CSMC Dt. 30-05-2018	46	50	3	29,600.00	88,800.00
BLC - E	Dhaurehra	34th CSMC Dt. 30-05-2018	303				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 235/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Barwar in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Barwar	23rd CSMC Dt. 21.06.2017	925	93	3	29,600.00	88,800.00
BLC -N	Barwar	26th CSMC Dt. 27.09.2017	200	50	3	29,600.00	88,800.00
BLC -N	Barwar	32nd CSMC Dt. 26-03-2018	34				
BLC - E	Barwar	32nd CSMC Dt. 26-03-2018	112				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 936 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kheri in Dist. - Lakhimpur Kheri.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kheri	29th CSMC Dt. 27-12-2017	735	74	3	29,600.00	88,800.00
BLC -N	Kheri	32nd CSMC Dt. 26-03-2018	77	50	3	29,600.00	88,800.00
BLC - E	Kheri	32nd CSMC Dt. 26-03-2018	367				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lakhimpur Kheri.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lakhimpur Kheri.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 237 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Maharajganj in Dist. - Raebareilly.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Maharajganj	25th CSMC Dt. 23.08.2017	548	55	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Raebareilly.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Raebareilly.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 238 / 01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Unchahar in Dist. - Raebareilly.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Unchahar	26th CSMC Dt. 27.09.2017	155	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Raebareilly.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Raebareilly.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 239 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rae Bareilly in Dist. - Raebareilly.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rae Bareilly	25th CSMC Dt. 23.08.2017	1243	124	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/

Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Raebareilly.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Raebareilly.


(Umesh Pratap Singh)

Director, SUDA/

Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 240 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Dalmau in Dist. - Raebareilly.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dalmau	25th CSMC Dt. 23.08.2017	392	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Raebareilly.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Raebareilly.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 211/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Lalganj in Dist. - Raebareilly.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Lalganj	25th CSMC Dt. 23.08.2017	802	80	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Raebareilly.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Raebareilly.

/

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 242 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bachhrawan in Dist. - Raebareilly.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Bachhrawan	25th CSMC Dt. 23.08.2017	276	50	3	29,600.00	88,800.00
BLC - E	Bachhrawan	36th CSMC Dt. 23-07-2018	6				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Raebareilly.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Raebareilly.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 243 / 01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Khairabad in Dist. - Sitapur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Khairabad	29th CSMC Dt. 27-12-2017	1232	123	3	29,600.00	88,800.00
BLC -N	Khairabad	32nd CSMC Dt. 26-03-2018	120	51	3	29,600.00	88,800.00
BLC -N	Khairabad	34th CSMC Dt. 30-05-2018	54				
BLC - E	Khairabad	32nd CSMC Dt. 26-03-2018	281				
BLC - E	Khairabad	34th CSMC Dt. 30-05-2018	52				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 244 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Laharpur in Dist. - Sitapur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Laharpur	26th CSMC Dt. 27.09.2017	259	50	3	29,600.00	88,800.00
BLC -N	Laharpur	32nd CSMC Dt. 26-03-2018	110	55	3	29,600.00	88,800.00
BLC - E	Laharpur	32nd CSMC Dt. 26-03-2018	394				
BLC - E	Laharpur	34th CSMC Dt. 30-05-2018	42				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 245/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Maholi in Dist. - Sitapur.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Maholi	23rd CSMC Dt. 21.06.2017	602	61	3	29,600.00	88,800.00
BLC - N	Maholi	32nd CSMC Dt. 26-03-2018	140	50	3	29,600.00	88,800.00
BLC - E	Maholi	32nd CSMC Dt. 26-03-2018	39				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 246/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Misrikh-cum-Neemsar in Dist. - Sitapur.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Misrikh-cum-Neemsar	26th CSMC Dt. 27.09.2017	65	50	3	29,600.00	88,800.00
BLC - E	Misrikh-cum-Neemsar	34th CSMC Dt. 30-05-2018	17				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 247 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Paintepur in Dist. - Sitapur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Paintepur	26th CSMC Dt. 27.09.2017	468	52	3	29,600.00	88,800.00
BLC -N	Paintepur	32nd CSMC Dt. 26-03-2018	23				
BLC - E	Paintepur	34th CSMC Dt. 30-05-2018	24				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/

Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.


(Umesh Pratap Singh)

Director, SUDA/

Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 248/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sitapur in Dist. - Sitapur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sitapur	29th CSMC Dt. 27-12-2017	1097	110	3	29,600.00	88,800.00
BLC -N	Sitapur	32nd CSMC Dt. 26-03-2018	33	50	3	29,600.00	88,800.00
BLC - E	Sitapur	32nd CSMC Dt. 26-03-2018	70				
BLC - E	Sitapur	34th CSMC Dt. 30-05-2018	49				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 249 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sidhauli in Dist. - Sitapur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sidhauli	26th CSMC Dt. 27.09.2017	221	50	3	29,600.00	88,800.00
BLC -N	Sidhauli	32nd CSMC Dt. 26-03-2018	28				
BLC - E	Sidhauli	32nd CSMC Dt. 26-03-2018	49				
BLC - E	Sidhauli	34th CSMC Dt. 30-05-2018	17				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709

286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 250 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Biswan in Dist. - Sitapur.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Biswan	29th CSMC Dt. 27-12-2017	216	50	3	29,600.00	88,800.00
BLC - E	Biswan	32nd CSMC Dt. 26-03-2018	40				
BLC - E	Biswan	34th CSMC Dt. 30-05-2018	43				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट ज्ञायल 100, लखनऊ-226010

पत्रांक: 851 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Hargaon in Dist. - Sitapur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Hargaon	24th CSMC Dt. 24.07.2017	75	50	3	29,600.00	88,800.00
BLC - E	Hargaon	34th CSMC Dt. 30-05-2018	49				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 252/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mahmudabad in Dist. - Sitapur.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mahmudabad	26th CSMC Dt. 27.09.2017	1124	112	3	29,600.00	88,800.00
BLC -N	Mahmudabad	32nd CSMC Dt. 26-03-2018	30	50	3	29,600.00	88,800.00
BLC -N	Mahmudabad	34th CSMC Dt. 30-05-2018	35				
BLC - E	Mahmudabad	32nd CSMC Dt. 26-03-2018	93				
BLC - E	Mahmudabad	34th CSMC Dt. 30-05-2018	68				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



च दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 253 / 01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Tambaur-cum-Ahamdabad in Dist. - Sitapur.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Tambaur-cum-Ahamdabad	26th CSMC Dt. 27.09.2017	184	50	3	29,600.00	88,800.00
BLC -N	Tambaur-cum-Ahamdabad	32nd CSMC Dt. 26-03-2018	78				
BLC - E	Tambaur-cum-Ahamdabad	32nd CSMC Dt. 26-03-2018	124				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sitapur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sitapur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 254/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mohan in Dist. - Unnao.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mohan	25th CSMC Dt. 23.08.2017	558	56	3	29,600.00	88,800.00
BLC -N	Mohan	33rd CSMC Dt. 27-04-2018	127	50	3	29,600.00	88,800.00
BLC - E	Mohan	33rd CSMC Dt. 27-04-2018	17				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 255/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ugu in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ugu	29th CSMC Dt. 27-12-2017	89	50	3	29,600.00	88,800.00
BLC -N	Ugu	33rd CSMC Dt. 27-04-2018	83				
BLC - E	Ugu	33rd CSMC Dt. 27-04-2018	12				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 256/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Unnao in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Unnao	29th CSMC Dt. 27-12-2017	534	53	3	29,600.00	88,800.00
BLC - N	Unnao	34th CSMC Dt. 30-05-2018	610	61	3	29,600.00	88,800.00
BLC - E	Unnao	34th CSMC Dt. 30-05-2018	403	50	3	29,600.00	88,800.00
TOTAL							2,66,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 257/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Safipur in Dist. - Unnao.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Safipur	29th CSMC Dt. 27-12-2017	711	71	3	29,600.00	88,800.00
BLC -N	Safipur	33rd CSMC Dt. 27-04-2018	286	50	3	29,600.00	88,800.00
BLC - E	Safipur	33rd CSMC Dt. 27-04-2018	22				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.

/

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 258 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rasulabad in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rasulabad	25th CSMC Dt. 23.08.2017	130	50	3	29,600.00	88,800.00
BLC -N	Rasulabad	33rd CSMC Dt. 27-04-2018	54				
BLC - E	Rasulabad	33rd CSMC Dt. 27-04-2018	5				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 259/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Purwa in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Purwa	34th CSMC Dt. 30-05-2018	432	53	3	29,600.00	88,800.00
BLC - E	Purwa	34th CSMC Dt. 30-05-2018	93				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 260/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nyotini in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nyotini	25th CSMC Dt. 23.08.2017	320	53	3	29,600.00	88,800.00
BLC -N	Nyotini	33rd CSMC Dt. 27-04-2018	190				
BLC - E	Nyotini	33rd CSMC Dt. 27-04-2018	15				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 261 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nawabganj in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Nawabganj	25th CSMC Dt. 23.08.2017	74	50	3	29,600.00	88,800.00
BLC - E	Nawabganj	34th CSMC Dt. 30-05-2018	34				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director


Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 262 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Maurawan in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Maurawan	29th CSMC Dt. 27-12-2017	252	50	3	29,600.00	88,800.00
BLC - E	Maurawan	34th CSMC Dt. 30-05-2018	46				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 263 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kursath in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kursath	25th CSMC Dt. 23.08.2017	77	50	3	29,600.00	88,800.00
BLC - E	Kursath	33rd CSMC Dt. 27-04-2018	12				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely

/

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 264/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Hyderabad in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Hyderabad	25th CSMC Dt. 23.08.2017	194	50	3	29,600.00	88,800.00
BLC -N	Hyderabad	33rd CSMC Dt. 27-04-2018	109				
BLC - E	Hyderabad	33rd CSMC Dt. 27-04-2018	14				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director


Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 265 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Ganj Muradabad in Dist. - Unnao.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ganj Muradabad	29th CSMC Dt. 27-12-2017	312	50	3	29,600.00	88,800.00
BLC -N	Ganj Muradabad	33rd CSMC Dt. 27-04-2018	65				
BLC - E	Ganj Muradabad	33rd CSMC Dt. 27-04-2018	8				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 206/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gangaghat in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Gangaghat	34th CSMC Dt. 30-05-2018	647	70	3	29,600.00	88,800.00
BLC - E	Gangaghat	34th CSMC Dt. 30-05-2018	57				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 267 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Fatehpur Chaurasi in Dist. - Unnao.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Fatehpur Chaurasi	29th CSMC Dt. 27-12-2017	297	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 260/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bhagwant Nagar in Dist. - Unnao.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bhagwant Nagar	29th CSMC Dt. 27-12-2017	371	50	3	29,600.00	88,800.00
BLC -N	Bhagwant Nagar	33rd CSMC Dt. 27-04-2018	55				
BLC - E	Bhagwant Nagar	33rd CSMC Dt. 27-04-2018	35				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 269 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bangarmau in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Bangarmau	29th CSMC Dt. 27-12-2017	453	57	3	29,600.00	88,800.00
BLC - E	Bangarmau	34th CSMC Dt. 30-05-2018	120				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 270 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Auras in Dist. - Unnao.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Auras	29th CSMC Dt. 27-12-2017	472	51	3	29,600.00	88,800.00
BLC -N	Auras	33rd CSMC Dt. 27-04-2018	37				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 271 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bighapur in Dist. - Unnao.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bighapur	25th CSMC Dt. 23.08.2017	45	45	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Unnao.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Unnao.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 272/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gopamau in Dist.- Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gopamau	29th CSMC Dt. 27-12-2017	260	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 2-F3 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mallawan in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mallawan	29th CSMC Dt. 27-12-2017	310	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 274 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Pali in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pali	29th CSMC Dt. 27-12-2017	126	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 575/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kursath in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kursath	29th CSMC Dt. 27-12-2017	117	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 276/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sandi in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sandi	29th CSMC Dt. 27-12-2017	149	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 277 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Pihani in Dist. - Hardoi.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pihani	29th CSMC Dt. 27-12-2017	391	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 278/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Shahabad in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Shahabad	29th CSMC Dt. 27-12-2017	257	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 279/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sandila in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sandila	29th CSMC Dt. 27-12-2017	281	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 280 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Kachhauna Patseni in Dist. - Hardoi.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kachhauna Patseni	29th CSMC Dt. 27-12-2017	359	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 201 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bilgram in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Bilgram	29th CSMC Dt. 27-12-2017	106	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 282 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Beniganj in Dist. - Hardoi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Beniganj	29th CSMC Dt. 27-12-2017	270	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 471 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Madhoganj in Dist. - Hardoi.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
B.I.C -N	Madhoganj	29th CSMC Dt. 27-12-2017	45	45	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hardoi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hardoi.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 203 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gosainganj in Dist. - Lucknow.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gosainganj	25th CSMC Dt. 23.08.2017	450	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 284 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Itaunja in Dist. - Lucknow.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Itaunja	24th CSMC Dt. 24.07.2017	280	50	3	29,600.00	88,800.00
BLC - E	Itaunja	34th CSMC Dt. 30-05-2018	93				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 205 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Lucknow NN in Dist. - Lucknow.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Lucknow NN	26th CSMC Dt. 27.09.2017	2438	244	3	29,600.00	88,800.00
BLC -N	Lucknow NN	29th CSMC Dt. 27-12-2017	1020	102	3	29,600.00	88,800.00
BLC - E	Lucknow NN	34th CSMC Dt. 30-05-2018	495	50	3	29,600.00	88,800.00
TOTAL							2,66,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 286/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mahona in Dist. - Lucknow.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Mahona	25th CSMC Dt. 23.08.2017	383	50	3	29,600.00	88,800.00
BLC - E	Mahona	34th CSMC Dt. 30-05-2018	62				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 287/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Malihabad in Dist. - Lucknow.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Malihabad	24th CSMC Dt. 24.07.2017	329	50	3	29,600.00	88,800.00
BLC - E	Malihabad	34th CSMC Dt. 30-05-2018	33				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 288 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nagram in Dist. - Lucknow.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nagram	24th CSMC Dt. 24.07.2017	771	77	3	29,600.00	88,800.00
BLC -N	Nagram	33rd CSMC Dt. 27-04-2018	31	50	3	29,600.00	88,800.00
BLC - E	Nagram	33rd CSMC Dt. 27-04-2018	47				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 289/01/29/HFA/2018-19

दिनांक:- 18.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kakori in Dist. - Lucknow.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kakori	25th CSMC Dt. 23.08.2017	772	77	3	29,600.00	88,800.00
BLC - E	Kakori	34th CSMC Dt. 30-05-2018	116	50	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709

286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 290/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bakshi Ka Talab in Dist. - Lucknow.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bakshi Ka Talab	26th CSMC Dt. 27.09.2017	926	93	3	29,600.00	88,800.00
BLC - E	Bakshi Ka Talab	36th CSMC Dt. 23-07-2018	163	50	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 291/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Amethi in Dist. - Lucknow.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Amethi	25th CSMC Dt. 23.08.2017	738	76	3	29,600.00	88,800.00
BLC -N	Amethi	33rd CSMC Dt. 27-04-2018	23				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lucknow.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director