



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 421 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sumerpur in Dist. - Hamirpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Sumerpur	25th CSMC Dt. 23.08.2017	239	50	3	29,600.00	88,800.00
BLC - E	Sumerpur	33rd CSMC Dt. 27-04-2018	118				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hamirpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hamirpur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 922/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Hamirpur in Dist. - Hamirpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Hamirpur	25th CSMC Dt. 23.08.2017	197	50	3	29,600.00	88,800.00
BLC - E	Hamirpur	33rd CSMC Dt. 27-04-2018	83				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hamirpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hamirpur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 423/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Kurara in Dist. - Hamirpur.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kurara	22nd CSMC Dt. 29.05.2017	187	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hamirpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hamirpur.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 424 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Maudaha in Dist. - Hamirpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Maudaha	25th CSMC Dt. 23.08.2017	227	50	3	29,600.00	88,800.00
BLC - E	Maudaha	33rd CSMC Dt. 27-04-2018	41				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hamirpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hamirpur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 425 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rath in Dist. - Hamirpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Rath	25th CSMC Dt. 23.08.2017	176	50	3	29,600.00	88,800.00
BLC - E	Rath	33rd CSMC Dt. 27-04-2018	134				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hamirpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hamirpur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०
7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 26/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sarila in Dist. - Hamirpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sarila	22nd CSMC Dt. 29.05.2017	255	50	3	29,600.00	88,800.00
BLC - E	Sarila	33rd CSMC Dt. 27-04-2018	49				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hamirpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hamirpur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 427/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gohand in Dist. - Hamirpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Gohand	23rd CSMC Dt. 21.06.2017	118	50	3	29,600.00	88,800.00
BLC - E	Gohand	33rd CSMC Dt. 27-04-2018	42				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Hamirpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Hamirpur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डावल 100, लखनऊ-226010

पत्रांक:- 428/01/29/HFA/2018-19

दिनांक:- 12/9/18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kul Pahar in Dist. - Mahoba.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kul Pahar	24th CSMC Dt. 24.07.2017	71	52	3	29,600.00	88,800.00
BLC -N	Kul Pahar	29th CSMC Dt. 27-12-2017	213				
BLC - E	Kul Pahar	33rd CSMC Dt. 27-04-2018	233				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mahoba.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mahoba.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 029 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mahoba in Dist. - Mahoba.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mahoba	26th CSMC Dt. 27.09.2017	452	50	3	29,600.00	88,800.00
BLC -N	Mahoba	29th CSMC Dt. 27-12-2017	527	53	3	29,600.00	88,800.00
BLC - E	Mahoba	33rd CSMC Dt. 27-04-2018	603	60	3	29,600.00	88,800.00
TOTAL							2,66,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mahoba.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mahoba.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 430/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kharela in Dist. - Mahoba.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Kharela	24th CSMC Dt. 24.07.2017	337	50	3	29,600.00	88,800.00
BLC - E	Kharela	33rd CSMC Dt. 27-04-2018	101				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mahoba.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mahoba.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 431/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kabrai in Dist. - Mahoba.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Kabrai	24th CSMC Dt. 24.07.2017	1127	113	3	29,600.00	88,800.00
BLC - E	Kabrai	33rd CSMC Dt. 27-04-2018	263	50	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mahoba.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mahoba.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 932 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Charkhari in Dist. - Mahoba.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Charkhari	26th CSMC Dt. 27.09.2017	396	56	3	29,600.00	88,800.00
BLC - E	Charkhari	33rd CSMC Dt. 27-04-2018	160				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mahoba.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mahoba.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 433/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bisanda Buzurg in Dist. - Banda.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bisanda Buzurg	25th CSMC Dt. 23.08.2017	44	50	3	29,600.00	88,800.00
BLC - E	Bisanda Buzurg	36th CSMC Dt. 23-07-2018	7				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Ydur's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 434/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Banda in Dist. - Banda.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Banda	25th CSMC Dt. 23.08.2017	128	60	3	29,600.00	88,800.00
BLC -N	Banda	29th CSMC Dt. 27-12-2017	474				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 435 / 01 / 29 / HFA / 2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mataundh in Dist. - Banda.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mataundh	26th CSMC Dt. 27.09.2017	444	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- /01/29/HFA/2018-19

दिनांक:- 18-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Tindwari in Dist. - Banda.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Tindwari	23rd CSMC Dt. 21.06.2017	243	50	3	29,600.00	88,800.00
BLC - E	Tindwari	36th CSMC Dt. 23-07-2018	43				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 457 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Oran in Dist. - Banda.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Oran	23rd CSMC Dt. 21.06.2017	92	50	3	29,600.00	88,800.00
BLC - E	Oran	36th CSMC Dt. 23-07-2018	9				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 938 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Naraini in Dist. - Banda.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Naraini	23rd CSMC Dt. 21.06.2017	79	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 439 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Baberu in Dist. - Banda.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Baberu	23rd CSMC Dt. 21.06.2017	268	50	3	29,600.00	88,800.00
BLC - E	Baberu	36th CSMC Dt. 23-07-2018	30				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 440 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Atarra in Dist. - Banda.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Atarra	25th CSMC Dt. 23.08.2017	356	50	3	29,600.00	88,800.00
BLC - N	Atarra	29th CSMC Dt. 27-12-2017	426	55	3	29,600.00	88,800.00
BLC - E	Atarra	36th CSMC Dt. 23-07-2018	126				
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Banda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Banda.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 44 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Manikpur Sarhat in Dist. - Chitrakoot.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Manikpur Sarhat	23rd CSMC Dt. 21.06.2017	271	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Chitrakoot.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Chitrakoot.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 992 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Chitrakoot Dham (Karwi) in Dist. - Chitrakoot.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Chitrakoot Dham (Karwi)	24th CSMC Dt. 24.07.2017	930	93	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Chitrakoot.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Chitrakoot.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 443 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rajapur in Dist. - Chitrakoot.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rajapur	22nd CSMC Dt. 29.05.2017	293	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Chitrakoot.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Chitrakoot.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director